
 

 

CR 466 RESURFACING 
CONSULTING ENGINEERING AGREEMENT 
INDIVIDUAL PROJECT ORDER NUMBER 12 

Work Order #12 – C-466W Resurfacing from East of C-475N and US 301 

Describing a specific agreement between Kimley-Horn and Associates, Inc. (the “ENGINEER”), and the 
Board of County Commissioners of Sumter County, Florida (the “Board”) in accordance with the terms of 
the Consulting Engineering Agreement dated March 25, 2008, which is incorporated herein by reference. 

PROJECT UNDERSTANDING 

1. The BOARD plans to resurface approximately 4+/- miles of existing CR466 between US301 and 
CR475 near the location of a future interchange on I-75.  The BOARD anticipates that the project will 
be funded by a Small County Road Assistance Program (SCRAP) grant from FDOT.   

2. The ENGINEER understands from the BOARD that SCRAP funding can only be used for resurfacing 
of existing pavement.  The BOARD will provide a design section consisting of leveling course and 
asphalt for this project.  The BOARD acknowledges that this project is not intended to address 
underlying structural deficiencies that may exist, and that ENGINEER’s plans are only intended to 
provide the engineering design and detail sufficient to facilitate the bidding and construction of a 
resurfacing project. 

3. No geotechnical testing or survey will be provided as part of this IPO. 

4. The ENGINEER will provide construction drawings and prepare bid items, quantities, and any 
special provisions to the BOARD to accompany a bid package and specifications prepared by the 
BOARD to let the project for construction. 

5. The project limits are entirely within BOARD controlled right-of-way. The acquisition of additional 
right-of-way is not anticipated as part of this project. 

With the above in mind, our scope of services, schedule, and fee are provided below. 

SCOPE OF SERVICES 

The ENGINEER will provide the following services for this project. 

Task 1 – Design 

1.1 The ENGINEER will perform a field visit to generally document the condition of the roadway 
corridor and compare existing conditions to the record drawings provided by the BOARD.  The 
ENGINEER will document the limits of the existing striping on the roadway corridor. 

1.2 The ENGINEER will prepare for and attend progress meetings as well as provide coordination 
with the BOARD.  This proposal assumes up to three (3) progress meetings over the course of the 
project. During the first of these meetings, the ENGINEER and the BOARD will review field 
information gathered by both parties and the BOARD will provide direction on the desired 
resurfacing design section. 

1.3 The ENGINEER will prepare construction drawings and contract specifications for the 
resurfacing project. The construction plans will be schematic in nature and will be prepared to the 
level of detail generally needed to convey the typical section and limits of construction for the 
project.  The construction plans will be based on the record drawings for roadway provided by 
the BOARD.  Because a field survey will not be provided as be part of this project, the plans will 
not provide detailed geometric design improvements.  The construction drawings will generally 
consist of the following sheets on 24”x36” size: 
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a) Cover Sheet (1 sheet). 

b) General Notes (1 sheet).  

c) Typical Section (1 sheet) – One typical section will be developed to illustrate the resurfacing 
design as provided by the BOARD.  It is anticipated that the overlay design will consist of 1” 
milling, 2.5” leveling course and 1.5” asphalt course. 

d) Key Sheets (3 sheets – Double Panel at 1”=100’) – The Key Sheets will graphically depict 
the centerline of the project limits and provide approximate stationing information.  The 
centerline stationing will be based on the record drawings provided by the County for the 
1987 widening of CR466.  The Key Sheets will not be suitable for construction stake out, but 
will convey the general limits of the improvements for the construction contractor. 

e) Striping Plan (1 Sheet) – The project cross section will include a solid white stripe at the 
edge of the travel lanes, and yellow striping in the centerline of the roadway.  The centerline 
striping currently exists as a combination of solid yellow, and broken yellow segments.  The 
striping plan will provide instructions to the contractor on the replacement striping design.  
The ENGINEER’s plans will provide detail to replace the striping in the configuration that 
currently exists. 

f) Traffic Control Sheet (1 sheet) – Maintenance of Traffic requirements for the construction 
of this project will be provided through the use of general notes and reference to the 
appropriate FDOT Design Standards (600 Series). Project specific & detailed traffic control 
plans are not included in this scope of work. 

The ENGINEER will submit up to five (5) copies of the roadway plans at 90% and Final 
completion stage to the BOARD. In addition, the ENGINEER will submit two (2) copies of the 
roadway plans at 90% stage to affected utility companies. The plan sheets will be submitted as 
24”x36” plan sheets.  An electronic copy will be provided at the Final plan submittal. 

1.4 The ENGINEER will develop quantities consistent with County preferences and prepare an 
Opinion of Probable Costs (OPC). The OPC will be submitted with the 90% and Final set of 
plans.  

Note:  The Engineer has no control over the cost of labor, materials, equipment, or over the 
Contractor’s methods of determining prices or over competitive bidding or market conditions. 
Opinions of probable costs provided in accordance with this Agreement are based on the 
information known to Engineer at the time the opinions of cost are developed and represent only 
the Engineer’s judgment as a design professional familiar with the construction industry. Actual 
costs for proposals, bids, or actual construction costs will be different. 

Task 2 – Permitting  

2.1 SWFWMD Permitting – The ENGINEER will discuss the project with SWFWMD staff during 
the design phase.  The ENGINEER will prepare and submit a package to SWFWMD at the 60% 
plan level requesting exemption from permitting based on no increase in impervious area as part 
of the project.  The ENGINEER will coordinate with SWFWMD during their review of the 
exemption request.  If SWFWMD determines that a permit will be required for this project, the 
ENGINEER will prepare a scope and fee for that work for the BOARD to review and approve. 

Task 3 – Construction Phase Services  

Option 3A – Full time field representative during construction provided by the BOARD 

3A.1 Bid Document Preparation and Contractor Notification.  ENGINEER will prepare and assemble 
construction bidding documents, including specifications for the subject Work and the 
construction contract, based on “Standard General Conditions of the Construction Contract” 
(EJCDC No. C-700, 2002 edition) prepared by the Engineers Joint Contract Documents 
Committee.  ENGINEER will issue bid packages for the submittal of quotations to perform the 
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work and conduct pre-bid meetings with potential bidders.  We will tabulate the bids received and 
evaluate the compliance of the bids received with the bidding documents.  We will prepare a 
written summary of this tabulation and evaluation.  If requested by the BOARD, ENGINEER will 
notify the selected Contractor. 

3A.2 Pre-Construction Conference.  ENGINEER will conduct a Pre-Construction Conference prior to 
commencement of Work at the Site. 

3A.3 Visits to Site and Observation of Construction.  ENGINEER will provide on-site construction 
observation services during the construction phase.  ENGINEER will make visits at intervals 
approximately once weekly in order to observe the progress of the Work.  Such visits and 
observations by ENGINEER are not intended to be exhaustive or to extend to every aspect of 
Contractor’s work in progress.  Observations are to be limited to spot checking, selective 
measurement, and similar methods of general observation of the Work based on ENGINEER’s 
exercise of professional judgment.  Based on information obtained during such visits and such 
observations, ENGINEER will evaluate whether Contractor’s work is generally proceeding in 
accordance with the Contract Documents, and ENGINEER will keep the BOARD informed of 
the general progress of the Work.  The BOARD will document all quantities of materials installed 
by the site contractor. 

3A.4 Change Orders.  ENGINEER may recommend Change Orders to the BOARD, and will review 
and make recommendations related to Change Orders submitted or proposed by the Contractor. 

3A.5 Substitutes and “or-equal.”  Evaluate and determine the acceptability of substitute or “or-equal” 
materials and equipment proposed by Contractor in accordance with the Contract Documents, but 
subject to the provisions of applicable standards of state or local government entities. 

3A.6 Inspections and Tests.  ENGINEER may require special inspections or tests of Contractor’s work 
as ENGINEER deems appropriate, and may receive and review certificates of inspections within 
ENGINEER’s area of responsibility or of tests and approvals required by laws and regulations or 
the Contract Documents.  ENGINEER’s review of such certificates will be for the purpose of 
determining that the results certified indicate compliance with the Contract Documents and will 
not constitute an independent evaluation that the content or procedures of such inspections, tests, 
or approvals comply with the requirements of the Contract Documents.  ENGINEER shall be 
entitled to rely on the results of such tests and the facts being certified. 

3A.7 Disagreements between the BOARD and Contractor.  ENGINEER will, if requested by the 
BOARD, render written decision on all claims of the BOARD and Contractor relating to the 
acceptability of Contractor’s work or the interpretation of the requirements of the Contract 
Documents pertaining to the progress of Contractor’s work.  In rendering such decisions, 
ENGINEER shall be fair and not show partiality to the BOARD or Contractor and shall not be 
liable in connection with any decision rendered in good faith in such capacity. 

3A.8 Substantial Completion.  ENGINEER will, promptly after notice from Contractor that it considers 
the entire Work ready for its intended use, in company with the BOARD and Contractor, conduct 
a site visit to determine if the Work is substantially complete.  Work will be considered 
substantially complete following satisfactory completion of all items with the exception of those 
identified on a final punch list.  If after considering any objections of the BOARD, ENGINEER 
considers the Work substantially complete, ENGINEER will notify the BOARD and Contractor. 

3A.9 Final Notice of Acceptability of the Work.  ENGINEER will conduct a final site visit to determine 
if the completed Work of Contractor is generally in accordance with the Contract Documents and 
the final punch list so that ENGINEER may recommend, in writing, final payment to Contractor. 
 Accompanying the recommendation for final payment, ENGINEER shall also provide a notice 
that the Work is generally in accordance with the Contract Documents to the best of 
ENGINEER’s knowledge, information, and belief based on the extent of its services and based 
upon information provided to ENGINEER upon which it is entitled to rely. 
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3A.10 Limitation of Responsibilities.  ENGINEER shall not be responsible for the acts or omissions of 
any Contractor, or of any of their subcontractors, suppliers, or of any other individual or entity 
performing or furnishing the Work.  ENGINEER shall not have the authority or responsibility to 
stop the work of any Contractor.  

3A.11 Weekly Update – The ENGINEER will provide the Board a weekly update (via e-mail) outlining 
the current construction status 

Option 3B – Full time field representative provided during construction by the ENGINEER 

This option includes all scope items included in Option 4A, above, with the addition of a full-time field 
representative, described as follows: 

3B.1 Full time field representative.  ENGINEER will provide full time on-site construction observation 
services during the construction phase.  Such visits and observations by ENGINEER are not 
intended to be exhaustive or to extend to every aspect of Contractor’s work in progress.  
Observations are to be limited to spot checking, selective measurement, and similar methods of 
general observation of the Work based on ENGINEER’s exercise of professional judgment.  
Based on information obtained during such visits and such observations, ENGINEER will 
evaluate whether Contractor’s work is generally proceeding in accordance with the Contract 
Documents, and ENGINEER will keep the BOARD informed of the general progress of the 
Work. 

The purpose of ENGINEER’s site visits will be to enable ENGINEER to better carry out the 
duties and responsibilities specifically assigned in this Agreement to ENGINEER, and to provide 
the BOARD a greater degree of confidence that the completed Work will conform in general to 
the Contract Documents.  ENGINEER shall not, during such visits or as a result of such 
observations of Contractor’s work in progress, supervise, direct, or have control over Contractor’s 
work, nor shall the ENGINEER have authority over or responsibility for the means, methods, 
techniques, equipment choice and usage, sequences, schedules, or procedures of construction 
selected by Contractor, for safety precautions and programs incident to Contractor’s work, nor for 
any failure of Contractor to comply with laws and regulations applicable to Contractor’s 
furnishing and performing the Work.  Accordingly, ENGINEER neither guarantees the 
performance of any Contractor nor assumes responsibility for any Contractor’s failure to furnish 
and perform its work in accordance with the Contract Documents. 

3B.2 On-Site Field Oversight Timeline. The construction duration is assumed not exceed 90 calendar 
days.  On-site field oversight will occur only when the Contractor is mobilized on-site.  If the 
Contractor exceeds the 90 calendar day construction timeframe, additional on-site field oversight 
will be considered as additional services.  On-Site field oversight assumes that construction 
activity will occur on weekdays only and will occur from dawn to dusk, for an average of 50 
hours per week.  Additional on-site field oversight for overnight work, weekend work or duration 
beyond the 90 days will be considered as additional services and subject to the Board’s approval. 

3B.3 Recommendations with Respect to Non-Compliant Work.  ENGINEER will have the right to 
reject any work that is not in compliance with the construction plans and specifications.   
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SERVICES NOT PROVIDED IN THIS SCOPE 

1. Surveying and mapping services, 

2. Geotechnical services, 

3. Storm Water Management design, 

4. Drainage Analysis of existing side/cross drains, 

5. Traffic Control Plans, 

6. Utility Adjustment Plans, 

7. Signalization Plans, 

8. Traffic analysis. 

SERVICES PROVIDED BY THE BOARD 

1. The BOARD will provide the desired resurfacing design section based on the applicability of the 
funding source.  The BOARD acknowledges that the resurfacing design will not repair structural 
deficiencies that may exist. 

2. The BOARD will provide reviews of construction plan submittals at the intervals requested by the 
ENGINEER. 

3. The BOARD will be the applicant and provide signatures for all permitting. 

4. The BOARD will provide copies of any existing plans, reports or permits that may effect the design 
of this project   
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SCHEDULE 

The ENGINEER will provide the above Scope of Services as expeditiously as possible to meet a mutually 
agreed upon schedule.  A project schedule will be developed and discussed at the first progress meeting. 

FEE 

The ENGINEER will perform the services described in Tasks 1 and 2 of the Scope of Services for a lump 
sum fee of $45,800.00.  Tasks 3A and 3B will be performed on an hourly labor fee plus expense basis. A 
breakdown by Task is provided below: 

Task Description Labor Fee 
1 Design Lump Sum: $44,200.00
2 Permitting Lump Sum:  $1,600.00
3A Construction Phase Services Hourly:  $22,000.00 - $28,000.00
3B Full Time Field Representative Option Hourly Estimate:  $56,500.00

All permitting, application, and similar project fees will be paid directly by the Board.  Permit fees are 
expected to be from $100.00 - $1,000.00.  Fees and expenses will be invoiced monthly based, as 
applicable, upon the percentage of services performed or actual services performed and expenses incurred 
as of the invoice date.  Payment will be due within 10 days of your receipt of the invoice, as per Item 6 in 
the Consulting Engineering Agreement.  If additional efforts become necessary during the performance of 
the assignment, the ENGINEER will immediately advise the Board of any budget revisions.  

ACCEPTED: 
 
BOARD OF COUNTY COMMISSIONERS  KIMLEY-HORN AND ASSOCIATES, INC. 
OF SUMTER COUNTY, FLORIDA 
 
BY:       BY:       
        Richard V. Busche, PE 
 
TITLE:       TITLE: Vice President     
 
 
DATE:       DATE: November 16, 2009    
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